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03 1E1504 |Rehabilitate culvert and repair slope. 20-Jul-06 8/2/2006 8/2/2006 12 2 $178,800 $198,350 10.9% 9/5/2006 8/14/2006 12 Rec'd 8/04/2006. Rec's Award 1001

Repair embankment, place AC dike and reconstruct metal beam
03 2E3904 [guardrail. 20-Jul-06 8/2/2006 8/2/2006 10 2 $124,127 $159,120 28.2% 9/5/2006 8/9/2006 7 Rec'd 8/09/2006. Rec's Award 1002
03 2E3504 [Repair Embankment and Reconstruct Metal Beam Guard Rail 20-Jul-06 8/8/2006 8/8/2006 11 2 $184,626 $220,298 19.3% 9/8/2006 8/14/2006 6 Rec'd 8/11/2006. Rec's Award 1003

The first low bidder was relieved of their bid on August 17,
2006. Additional funds to award have been approved.

05 0M8604 [Construct Retaining Wall. 20-Jul-06 8/9/2006 8/9/2006 13 3 $534,903 $805,853 50.7% 9/11/2006 8/22/2006 13 8/17/06 1004
03 2E4004 |Repair damaged roadway and embankment. 20-Jul-06 8/9/2006 8/9/2006 9 5 $205,675 $224,295 9.1% 9/11/2006 8/16/2006 7 Rec'd 8/14/2006. Rec's Award 1005
03 2E3204 [Reconstruct slope, concrete barrier and cable railing. 20-Jul-06 8/15/2006 8/15/2006 12 4 $314,085 $277,007 -11.8% 9/15/2006 8/21/2006 6 Rec'd 8/18/2006. Rec's Award 1006
02 4C0604  |Repair slope failure with RSP. 20-Jul-06 8/16/2006 8/16/2006 14 4 $1,224,975 $1,026,310 -16.2% 9/18/2006 8/22/2006 6 Rec'd 8/18/2006. Rec's Award 1007
01 463004 |Contour grading to create a beach dune environment. 05-Jul-06 8/22/2006 8/22/2006 15 9 $356,125 $180,155 -49.4% 9/22/2006 8/29/2006 7 Rec'd 8/28/2006. Rec's Award 1008
9 307004 |Replace existing culverts 20-Jul-06 8/22/2006 8/22/2006 9 5 $578,976 $531,134 -8.3% 9/22/2006 9/5/2006 14 Rec'd 8/25/2006. Rec's Award 1009
01 421104 |Place rock slope protection and grade for drainage. 05-Jul-06 8/23/2006 8/23/2006 20 9 $440,170 $364,992 -17.1% 9/25/2006 8/31/2006 8 Rec'd 8/25/2006. Rec's Award 1010
01 426104  |Construct covers for wash racks and mud rinse slabs. 20-Jul-06 8/30/2006 8/30/2006 8 1 $667,688 $770,000 15.3% 10/2/2006 9/8/2006 9 Rec'd 9/05/2006. Rec's Award 1011

Replace bridge approach slabs with PCC slabs, AC and Bids Rejected on 9/8/2006. Set New Bid Opening Date on
6 0A8404 |rubberized AC. 20-Jul-06 8/30/2006 4/11/2007 13 4 $627,000 $505,470 -19.4% 5/11/2006 4/20/2007 9 4/11/2007. Rec'd 4/16/2007. Rec's Award. 1012

Six bridges to be replaced and existing highway resurfaced with
08 0J1014 |AC. Yes 17-Aug-06 8/31/2006 8/31/2006 15 6 $10,812,345 $6,567,450 -39.3% 10/2/2006 9/7/2006 7 Rec'd 9/07/2006. Rec's Award 1013
8 OF3004  [INSTALL HIGHWAY LIGHTING. 20-Jul-06 8/31/2006 8/31/2006 13 7 $331,800 $231,243 -30.3% 10/2/2006 9/8/2006 8 Rec'd 9/7/2006. Rec's Award. 1014

Pprepared for award to 2nd bidder.11/16. Low Bidder
protesting nonresponsiveness of bid.10/30/06. Rec'd letter
04 4C0804 [Structural rehabilitation of freeway bridge over creek. 20-Jul-06 9/12/2006 9/12/2006 31 6 $6,756,660 $5,571,923 -17.5% 10/12/2006 11/20/2006 69 recom rejection of low bidder and award to second bidder. 1015
04 0A9004 [Metal beam guard railing to be constructed 20-Jul-06 9/13/2006 9/13/2006 6 2 $1,748,980 $1,675,675 -4.2% 10/13/2006 9/20/2006 7 Rec'd 9/15/2006. Rec's Award 1016
07 182104 |UPGRADE SURVEILLANCE SYSTEM 20-Jul-06 9/14/2006 9/14/2006 15 6 $2,404,860 $1,889,286 -21.4% 10/16/2006 9/22/2006 8 Rec'd 9/20/2006. Rec's Award 1017
11 2T0204  |Widening existing roadway with PCC pavement. Yes 20-Jul-06 9/14/2006 9/14/2006 10 6 $4,220,645 $3,074,324 -27.2% 10/16/2006 9/27/2006 13 Rec'd 9/21/2006. Rec's Award 1018
Bids Rejected rejection on 12-22-06. DES-OE has not received revised

04 286604 |Weigh station improvement. 20-Jul-06 9/19/2006 9/19/2006 7 3 $650,696 $1,146,275 76.2% 10/19/2006 12/27/2006 PS&E 1019

Pavement to be rehabilitated; reconstruct curb ramps and
05 491804 |driveways.O 20-Jul-06 9/19/2006 9/19/2006 4 3 $9,797,885 $7,695,695 -21.5% 10/19/2006 9/29/2006 10 Rec'd 9/25/2006. Rec's Award 1020
09 334304  |Reconstruct Metal Beam Guard Railing 20-Jul-06 9/19/2006 9/19/2006 6 2 $656,950 $478,927 -27.1% 10/19/2006 9/25/2006 6 Rec'd 9/25/2006. Rec's Award 1021

Rehabilitate Pavement and Drainage Improvement at Weigh
04 444904 |Stations. 20-Jul-06 9/20/2006 9/20/2006 9 6 $743,936 $516,515 -30.6% 10/20/2006 10/2/2006 12 Rec'd 10/2/2006. Rec's Award 1022
03 2E1604 |Construct centerline and shoulder rumble strips 19-Jul-06 9/20/2006 9/20/2006 5 2 $200,208 $224,556 12.2% 10/20/2006 9/29/2006 9 Rec'd 9/25/2006. Rec's Award 1023
03 0E3704 [Concrete approach slabs to be replaced 05-Jul-06 9/20/2006 9/20/2006 12 4 $785,370 $760,000 -3.2% 10/20/2006 10/3/2006 13 Rec'd 9/22/2006. Rec's Award 1024
03 2E4104  |Repair Embankment 07-Sep-06 9/20/2006 9/20/2006 22 7 $2,871,842 $2,410,124 -16.1% 10/20/2006 9/27/2006 7 Rec'd 9/21/2006. Rec's Award 1025
02 1C5904 |Install Highway Advisory Radio Signs with Flashing Beacons 20-Jul-06 9/26/2006 9/26/2006 8 3 $143,150 $142,158 -0.7% 10/26/2006 10/3/2006 7 Rec'd 9/28/2006. Rec's Award 1026
02 1C9904  |Widen Shoulder 21-Jul-06 9/26/2006 9/26/2006 13 8 $175,588 $142,456 -18.9% 10/26/2006 10/2/2006 6 Rec'd 9/29/2006. Rec's Award 1027
03 2E7104 |Remove Slide Material 07-Sep-06 9/26/2006 9/26/2006 13 8 $689,114 $582,680 -15.4% 10/27/2006 10/2/2006 6 Rec'd 9/27/2006. Rec's Award 1028
03 2E2504  |INSTALL RUMBLE STRIPS 19-Jul-06 9/27/2006 9/27/2006 7 3 $335,990 $310,190 -7.7% 10/27/2006 10/13/2006 16 Rec'd 9/28/2006. Rec's Award 1029

Install Changeable Message Systems and Metal Beam Guard
12 OE1604 |Railing Yes 20-Jul-06 9/28/2006 9/28/2006 14 6 $2,583,720 $2,659,544 2.9% 10/30/2006 10/10/2006 12 Rec'd 10/4/2006. Rec's Award 1030
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11 256504  |Construct Commercial Vehicle Enforcement Facility (CVEF). 20-Jul-06 9/28/2006 9/28/2006 19 1 $14,417,974 $15,285,683 6.0% 10/30/2006 10/26/2006 28 Rec'd 10/3/2006. Rec's Award 1031
07 4K4104 [Reconstruct damaged slope and roadway. 20-Jul-06 9/28/2006 9/28/2006 15 3 $1,121,762 $639,794 -43.0% 10/30/2006 10/12/2006 14 Rec'd 10/3/2006. Rec's Award 1032
Bid Rejected on 10/30/2006. This is our first project with
02 359904  |Rehbilitate Roadway. 20-Jul-06 10/3/2006 5/23/2007 9 3 $7,468,484 $6,601,626 -11.6% 6/25/2007 Additive Bidding. Custom G12 needed--2 program codes. 1033
03 2E2604 |[Replace CSP downdrain, reconstruct MBGR, stabilze slope 07-Sep-06 10/3/2006 10/3/2006 13 5 $593,600 $354,090 -40.3% 11/3/2006 10/10/2006 7 Rec'd 10/5/2006. Rec's Award 1034
04 286304 | Truck Inspection Facility Improvements 20-Jul-06 9/20/2006 10/11/2006 4 1 $550,895 $719,000 30.5% 11/13/2006 10/27/2006 16 NO BIDDERS on 9/20/2006. Rec'd 10/25/2006. Rec's Award 1035
04 0T14F4 [Perform Highway Planting & Install Irrigation Systems 20-Jul-06 10/11/2006 10/11/2006 7 5 $491,242 $511,701 4.2% 11/13/2006 10/23/2006 12 Rec'd 10/12/2006. Rec's Award 1036
02 3C7704 [Remove slip out and place RSP. 07-Sep-06 10/11/2006 10/11/2006 20 10 $664,738 $505,101 -24.0% 11/13/2006 10/17/2006 6 Rec'd 10/16/2006. Rec's Award 1037
Regrade existing median, reconstruct drainage, and install
08 0C0404 |MBGR. 20-Jul-06 10/12/2006 | 10/12/2006 9 2 $28,185,775 $26,262,626 -6.8% 11/13/2006 10/19/2006 7 Rec'd 10/16/2006. Rec's Award 1038
01 422904  |Variable Message Sign System and open graded AC overlay. Yes 01-Aug-06 10/17/2006 10/17/2006 6 2 $1,017,778 $955,854 -6.1% 11/17/2006 10/20/2006 3 Rec'd 10/18/2006. Rec's Award 1039
02 1C6104 |Install closed circuit television and roadway information system 18-Aug-06 10/17/2006 | 10/17/2006 14 4 $347,210 $385,024 10.9% 11/17/2006 10/26/2006 9 Rec'd 10/20/2006. Rec's Award 1040
09 333704 |Install new sewage lift station and force main. 14-Jul-06 10/17/2006 10/17/2006 18 6 $853,800 $669,000 -21.6% 11/17/2006 10/25/2006 8 Rec'd 10/20/2006. Rec's Award 1041
Remove concrete and asphalt concrete pavement and grade to Bid Rejected BID REJECTED 11/1/06. DES-OE has not received revised
06 418714 |drain 20-Jul-06 10/18/2006 | 10/18/2006 9 1 $843,975 $1,950,393 131.1% 11/20/2006 11/1/06 PS&E 1042
06 427904 |Grade channel and replace culverts. 18-Aug-06 10/18/2006 10/18/2006 14 6 $206,360 $169,096 -18.1% 11/20/2006 10/25/2006 7 Rec'd 10/20/2006. Rec's Award 1043
Awarded to second Low bidder. IEC determined to be non-
responsible and inelligible for award. Process for second
12 0HO0334  |Moadify signal and lighting. 07-Sep-06 10/19/2006 10/19/2006 11 7 $198,303 $137,356 -30.7% 11/20/2006 2/7/2007 111 bidder. 2/1/07 1044
07 1P7504 |Remove Underground Storage Tanks. 20-Jul-06 10/19/2006 10/19/2006 20 4 $252,456 $295,976 17.2% 11/20/2006 10/27/2006 8 Rec'd 10/25/2006. Rec's Award 1045
02 3705U4  |Realign Highway 02-Aug-06 10/25/2006 10/25/2006 17 4 $7,492,230 $5,869,692 -21.7% 11/27/2008 11/1/2006 7 Rec'd 10/31/2006. Rec's Award 1046
Rec'd 11/9/2006. Rec's Award. Low relieved of their bid on
04 0A6204 |Install traffic signals and cold plane asphalt concrete pavement. 18-Aug-06 10/25/2006 10/25/2006 9 4 $327,000 $427,178 30.6% 11/27/2006 11/9/2006 15 10/31/06 1047
03 0E3404 |Reconstruct AC and concrete pavements. 06-Jul-06 10/25/2006 10/25/2006 8 3 $850,024 $738,417 -13.1% 11/27/2006 11/1/2006 7 Rec'd 10/30/2006. Rec's Award 1048
Install Steel Post Metal Beam Guard Railing and widening The second bidder who has small business preference. Rec'd
5 0L7704 _[Shoulder 07-Sep-06 10/25/2006 | 10/25/2006 14 7 $443,947 $386,336 -13.0% 11/27/2006 11/17/2006 23 10/304/2006. Rec's Award. 1049
11 267704 |Install new signals and widen ramp. Yes 21-Aug-06 10/26/2006 10/26/2006 14 7 $1,056,478 $568,979 -46.1% 11/27/2006 11/6/2006 11 Rec'd 11/2/2006. Rec's Award 1050
8 0E9804 [INSTALL GUARD RAIL 07-Sep-06 10/26/2006 10/26/2006 9 6 $640,475 $535,313 -16.4% 11/27/2006 11/13/2006 18 Rec'd 10/31/2006. Rec's Award. 1051
03 2E1504 |Extend Truck Climbing Lane. Yes 07-Sep-06 10/31/2006 | 10/31/2006 9 3 $1,865,811 $1,437,926 -22.9% 12/1/2006 11/14/2006 14 Rec'd 11/06/2006. Rec's Award. 1052
Install wire mesh grid and permanent erosion control on a Funding Shortfall notice sent to Dist 5/30/07. Dist. Rec.
04 253604 |hillside 03-Aug-06 10/31/2006 5/22/2007 16 5 $700,000 $899,930 28.6% 6/22/2007 Pending. First bid was rejected on 12/5/2006. 1053
Hold removed - city deposit rec'd.11/30/06. Hold placed -
City deposit needed prior to award.11/14/06. Rec'd
08 0C0704  |Existing NB exit ramp to be widened. 07-Sep-06 11/2/2006 11/2/2006 24 11 $2,124,535 $2,042,105 -3.9% 12/4/2006 11/30/2006 28 11/07/2006. Rec's Award. 1054
Both protest responses completed. Hold removed. 11-20-06
3rd bidder protesting award to low bidder.11/13/2006 2nd
Highway Planting to be performed and Irrigation System to be bidder protesting award to low bidder.11/17/2006 Rec'd
10 049954 _|installed 20-Jul-06 11/7/2006 11/7/2006 8 5 $2,185,887 $1,925,803 -11.9% 12/7/2006 11/20/2006 13 11/14/2006. Rec's Award. 1055
06 492504  |Replace exisitng signs with new signs and Exit numbers 06-Sep-06 11/7/2006 11/7/2006 9 7 $588,500 $350,500 -40.4% 12/7/2006 11/16/2006 9 Rec'd 11/14/2006. Rec's Award. 1056
Replace the existing bridge, concrete deck overhang and bridge
02 378004 |rail. 07-Sep-06 11/7/2006 11/7/2006 17 7 $3,976,012 $3,855,740 -3.0% 12/7/2006 11/20/2006 13 Rec'd 11/13/2006. Rec's Award. 1057
03 4C8504 |Place geosynthetic reinforced embankment. 18-Aug-06 11/7/2006 11/7/2006 20 11 $485,885 $339,701 -30.1% 12/7/2006 11/17/2006 10 Rec'd 11/16/2006. Rec's Award. 1058
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04 3A4704 |Repair sewer pipe and modify soundwall. 12-Oct-06 11/7/2006 11/7/2006 20 4 $390,990 $397,428 1.6% 12/7/2006 11/14/2006 7 Rec'd 11/08/2006. Rec's Award. 1059
Roadway to be widened and surfaced with Ruberized AC over
03 2E1404 |AB. Yes 07-Sep-06 11/1/2006 11/8/2006 25 3 $2,682,200 $2,060,288 -23.2% 12/1/2006 11/20/2006 12 Rec'd 11/17/2006. Rec's Award. 1060
04 271004 |Install overhead exit guide signs. 07-Sep-06 11/8/2006 11/8/2006 21 4 $4,200,000 $3,960,229 -5.7% 12/8/2006 11/20/2006 12 Rec'd 11/16/2006. Rec's Award. 1061
Rec'd low bidder's race-neutral DBE; to BEP on 12/1/2006.
12 0H2144 |REPAIR SLOPE FAILURE Yes 07-Sep-06 11/9/2006 11/9/2006 13 9 $1,075,498 $1,084,349 0.8% 12/11/2006 11/28/2006 19 Hold removed. Rec'd 11/16/2006. Rec's Award. 1062
Construct concrete barrier and thrie beam barrier, widen
04 270834 |shoulder. 20-Jul-06 11/14/2006 11/14/2006 12 5 $20,975,174 $15,897,319 -24.2% 12/14/2006 11/21/2006 7 Rec'd 11/20/2006. Rec's Award. 1063
Asphalt Concrete overlay and existing traffic signals to be
04 275104 |modified. 07-Sep-06 11/14/2006 11/14/2006 24 5 $1,321,500 $1,442,684 9.2% 12/14/2006 11/28/2006 14 Rec'd 11/22/2006. Rec's Award. 1064
02 2C7204 |Correct Erosion Under Guardrail 07-Sep-06 11/14/2006 11/14/2006 18 13 $142,465 $141,952 -0.4% 12/14/2006 11/22/2006 8 Rec'd 11/20/2006. Rec's Award. 1065
Rebecca sent CCD to district to cancel and return the project.
04 1A3904 |Highway planting restoration - remove and prune trees. 20-Jul-06 9/26/2006 11/15/2006 6 0 $1,412,800 10/26/2006 kk 1-9-07 1066
Reconstruct highway; construct PCC barrier slab and wall; Rec'd 11/17/2006. Rec's Award. CHANGE BID OPENING
03 4C2504 [culverts. 07-Sep-06 10/31/2006 11/15/2006 15 3 $1,068,275 $1,332,332 24.7% 12/15/2006 11/21/2006 6 DATE TO NOVEMBER 15, 2006; REVISE SPECS 1067
Existing highway to be surfaced with AC and cold Plane AC EA pending addition of new coding in EAS/COMS for new
06 342454 |Pavement . Yes 07-Sep-06 11/15/2006 | 11/15/2006 9 4 $908,790 $576,228 -36.6% 12/15/2006 12/12/2006 27 fund source. ayc 12/1/06. Rec'd 11/17/2006. Rec's Award. 1068
03 0E3904 |Widen roadway with aggregate base and asphalt concrete. Yes 07-Sep-06 11/15/2006 11/15/2006 20 9 $967,435 $846,661 -12.5% 12/15/2006 11/21/2006 6 Rec'd 11/17/2006. Rec's Award. 1069
02 1C6404 [Install Closed Circuit Television System 07-Sep-06 11/15/2006 11/15/2006 9 2 $104,135 $96,420 -7.4% 12/15/2006 11/22/2006 7 Rec'd 11/17/2006. Rec's Award. 1070
2nd bidder protesting award to low. Sent msg to CR re status
07 2266A4 _ [Construct Gross Solids Removal Devices 07-Sep-06 11/9/2006 11/16/2006 16 6 $6,712,572 $4,799,437 -28.5% 12/11/2006 12/20/2006 34 of BEP evaluation 12/5/06. 1071
02 383004  |Widen shoulders, upgrade curves, and construct passing lane. Yes 07-Sep-06 11/29/2006 11/29/2006 13 3 $7,073,105 $6,517,635 -7.9% 12/29/2006 12/6/2006 7 Rec'd 12/04/2006. Rec's Award. 1072
Awarded to second Low bidder. IEC determined to be non-
Modify existing traffic signal system, restripe and miscellaneous responsible and inelligible to award. Process for second
12 0H2174  |work 12-Oct-06 11/30/2006 11/30/2006 14 8 $368,747 $329,409 -10.7% 1/2/2007 2/7/2007 69 bidder. 2/1/2007 1073
12 0H2224 |MODIFY LIGHTING 12-Oct-06 11/30/2006 11/30/2006 14 8 $127,110 $99,177 -22.0% 1/2/2007 12/8/2006 8 Rec'd 12/05/2006. Rec's Award. 1074
Request approved by JM. 12-14-06. District sending request
to John McMillan to reduce State-furnished materials by
$82,000 to address shortfall.12/8/2006. District notified of
11 080804 |Install microwave vehicle detection systems. Yes 12-Oct-06 11/30/2006 11/30/2006 12 5 $2,218,575 $2,763,212 24.5% 1/2/2007 12/20/2006 20 Funding Shortfall this day. 12/7/06 1075
EA pending revised coding for SHOPP funds. Per District
recommendation, low bidder is requesting an "expedited
01 385704 |Replace bridge, realign roadway. 04-Aug-06 12/5/2006 12/5/2006 25 2 $41,037,531 $43,530,205 6.1% 1/5/2007 12/21/2006 16 award" so it can order materials.12/6/2006. 1076
10 1A9304 |Construct left and right turn lanes at intersection. Yes 18-Sep-06 12/5/2006 12/5/2006 10 3 $2,146,002 $1,558,000 -27.4% 1/5/2007 12/15/2006 10 Rec'd 12/14/2006. Rec's Award. 1077
04 152904 |Install transportation management system elements. Yes 12-Oct-06 12/6/2006 12/6/2006 8 3 $800,163 $622,931 -22.1% 1/8/2007 12/15/2006 9 Rec'd 12/11/2006. Rec's Award. 1078
03 2E1304  |Widen highway Yes 12-Oct-06 12/6/2006 12/6/2006 14 5 $4,300,474 $2,848,007 -33.8% 1/8/2007 12/14/2006 8 Rec'd 12/08/2006. Rec's Award. 1079
Replace Rock Slope Protection and Reconstruct Outside
03 2E3404 [Shoulder Area 20-Jul-06 12/6/2006 12/6/2006 19 10 $494,494 $327,955 -33.7% 1/8/2007 12/12/2006 6 Rec'd 12/08/2006. Rec's Award. 1080
03 2E3304 |Rehabilitate embankment with rock slope protection. 20-Jul-06 12/6/2006 12/6/2006 19 10 $653,300 $425,350 -34.9% 1/8/2007 12/12/2006 6 Rec'd 12/08/2006. Rec's Award. 1081
2 2C3704 |Replace bridge approach railing and install flashing beacons. 05-Oct-06 12/6/2006 12/6/2006 11 4 $517,828 $558,511 7.9% 1/8/2007 12/13/06 7 Rec'd 12/7/2006. Rec's Award. 1082
Median to be paved with AC over AB and concrete barrier
07 186104 |constructed. 07-Sep-06 12/7/2006 12/7/2006 13 6 $6,955,211 $3,959,226 -43.1% 1/9/2007 12/15/2006 8 Rec'd 12/15/2006. Rec's Award. 1083
Awarded to second Low bidder. IEC determined to be non-
responsible and inelligible for award. Process for second
12 0HO0354  |Modify signals, install curb ramps, and pavement striping. 12-Oct-06 12/7/2006 12/7/2006 14 4 $677,235 $509,900 -24.7% 1/8/2007 2/7/2007 62 bidder. 2/1/2007 1084
07 257704 |Install adaptive signal control systems. Yes 12-Oct-06 12/7/2006 12/7/2006 14 7 $1,432,000 $1,207,900 -15.6% 1/8/2007 12/14/2006 7 Rec'd 12/13/2006. Rec's Award. 1085
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06 474804 |Construct left-turn lane and install traffic signals. Yes 07-Sep-06 12/12/2006 12/12/2006 9 6 $1,225,260 $912,264 -25.5% 1/12/2007 12/19/2006 7 Rec'd 12/18/2006. Rec's Award. 1086
04 0A2104 [Install median soft barrier and shoulder rumble strip 11-Oct-06 12/12/2006 12/12/2006 8 2 $404,820 $209,420 -48.3% 1/15/2007 12/21/2006 9 Rec'd 12/19/2006. Rec's Award. 1087
04 3A3604 [Install changeable and extinguishable message signs. Yes 09-Nov-06 12/12/2006 12/12/2006 6 3 $1,018,087 $887,742 -12.8% 1/12/2007 12/20/2006 8 Rec'd 12/13/2006. Rec's Award. 1088
Place poly. Conc on Br decks, AC on approaches. Replace Jt
3 OE3304 |seals. 17-Oct-06 12/12/2006 | 12/12/2006 12 6 $688,038 $403,610 -41.3% 1/12/2007 12/20/06 8 Rec'd 12/18/2006. Rec's Award. 1089
4 2A0204 _|Install Adopt-A-Highway signs 22-Sep-06 12/13/2006 | 12/13/2006 13 6 $480,025 $129,558 -73.0% 1/16/2007 12/20/06 7 Rec'd 12/20/2007. Rec's Award. 1090
AC Overlay on Mainline and Ramps & Grind and Replace PCC
04 0C7204 |Slabs. 07-Sep-06 12/13/2006 | 12/13/2006 21 5 $12,564,700 $10,566,929 -15.9% 1/14/2007 12/22/2006 9 Rec'd 12/15/2006. Rec's Award. 1091
04 172404  |Realign curves and widen shoulders. 06-Jul-06 12/13/2006 12/13/2006 19 6 $27,414,580 $18,624,101 -32.1% 1/15/2007 12/21/2006 8 Rec'd 12/21/2006. Rec's Award. 1092
Construct concrete median barrier and steel post thrie beam
06 0A8804 |barrier Yes 12-Sep-06 12/13/2006 12/13/2006 12 6 $1,986,885 $1,635,058 -17.7% 1/15/2007 12/19/2006 6 Rec'd 12/18/2006. Rec's Award. 1093
03 0E6704 [Install Concrete Median Barrier Yes 27-Sep-06 12/13/2006 12/13/2006 11 4 $4,535,630 $3,083,906 -32.0% 1/15/2007 12/18/2006 5 Rec'd 12/15/2006. Rec's Award. 1094
07 257804 |Adaptive Signal System Development Yes 12-Oct-06 12/14/2006 12/14/2006 18 7 $900,370 $945,999 5.1% 1/15/2007 12/29/2006 15 Rec'd 12/21/2006. Rec's Award. 1095
Awarded to second Low bidder. IEC determined to be non-
responsible and inelligible for award of this contract. Process
07 257904 |INSTALL ADAPTIVE SIGNAL CONTROL AND CCTV CAMERA Yes 12-Oct-06 12/14/2006 12/14/2006 14 7 $611,290 $624,196 2.1% 1/15/2007 2/8/2007 56 for second bidder. Rec'd 12/21/2006. Rec's Award. 1096
WIDEN RAMP, CONSTRUCT RETAINING WALL AND Rec'd 12/22/2006. Rec's Award. Sent msg to Dist re status of
11 279804 |SIGNALIZE INTERSECTION Yes 12-Oct-06 12/14/2006 12/14/2006 13 2 $2,576,822 $2,171,366 -15.7% 1/15/2007 1/2/2007 19 award recommendation Itr 12/22/06. 1097
07 257604 |Adaptive Signal Control. Yes 12-Oct-06 1/11/2007 12/14/2006 15 9 $998,270 $1,130,920 13.3% 1/16/2007 1/9/2007 26 Rec'd 12/22/2006. Rec's Award. 1098
Existing roadway to be overlaid with AC, concrete curb, slope
12 0F9404  [benching 9-Nov-06 12/14/2006 | 12/14/2006 7 4 $894,856 $959,300 7.2% 1/16/2007 1/4/2007 21 Rec'd 12/21/2006. Rec's Award. 1099
AC Pavement to be overlaid and PCC slab to be
04 0C9604 |ground/replaced. 07-Sep-06 1/3/2007 1/3/2007 21 6 $26,058,350 $19,332,619 -25.8% 2/3/2007 1/11/2007 8 Rec'd 1/11/2007. Rec's Award. 1100
RECONSTRUCT CURB, SIDEWALK, WIDEN SHOULDER AND
10 0H3604 |MODIFY SIGNAL 09-Nov-06 1/3/2007 1/3/2007 10 5 $228,885 $189,535 -17.2% 2/5/2007 1/19/2007 16 Rec'd 1/12/2007. Rec's Award. 1101
04 163614 |Replace fluorescent lighting with high pressure sodium lights. 07-Sep-06 1/3/2007 1/3/2007 12 4 $5,822,375 $3,336,250 -42.7% 2/5/2007 1/10/2007 7 Rec'd 1/10/2007. Rec's Award. 1102
Widen ramp with AC, AB, and AS; construct concrete retaining
04 2937U4  |wall. 12-Oct-06 1/3/2007 1/3/2007 29 10 $6,570,217 $4,897,264 -25.5% 2/5/2007 1/18/2007 15 Rec'd 1/08/2007. Rec's Award. 1103
04 0A8904 |Metal beam guard railing to be reconstructed 07-Sep-06 1/3/2007 1/3/2007 8 4 $2,670,000 $1,699,385 -36.4% 2/5/2007 1/11/2007 8 Rec'd 1/10/2007. Rec's Award. 1104
Protest response completed. Hold removed by Kris. 2-9-06.
Hold placed by Kris pending response to Ortiz's protest. 1-18-
07 231314  |Gross solids removal device (GSRD) systems to be installed 07-Sep-06 1/4/2007 1/4/2007 15 5 $13,113,688 $8,053,293 -38.6% 2/6/2007 2/9/2007 36 07. Rec'd 1/8/2007. Rec's Award. 1105
Grind and replace PCC pavement and repair and replace
08 472004 [MBGRs. Yes 12-Oct-06 1/4/2007 1/4/12007 15 6 $15,880,965 $11,317,500 -28.7% 2/6/2007 1/16/2007 12 Rec'd 1/10/2007. Rec's Award. 1106
Replace PCC slabs with rapid setting concrete and treat bridge
12 OE0604 |decks. Yes 12-Oct-06 1/4/2007 1/4/12007 16 7 $19,907,960 $10,173,909 -48.9% 2/6/2007 1/12/2007 8 Rec'd 1/11/2007. Rec's Award. 1107
11 280404 [Relocate ramp meter and HOV bypass storage lane. Yes 12-Oct-06 1/4/2007 1/4/2007 15 6 $838,830 $529,158 -36.9% 2/5/2007 1/12/2007 8 Rec'd 1/11/2007. Rec's Award. 1108
04 249914 |INSTALL SIGNAL INTERCONNECT Yes 09-Nov-06 1/9/2007 1/9/2007 12 4 $1,414,295 $855,969 -39.5% 2/9/2007 1/16/2007 7 Rec'd 1/11/2007. Rec's Award. 1109
06 0F3804 |Freeway lane and shoulder widening Yes 09-Nov-06 1/10/2007 1/10/2007 8 3 $3,258,579 $1,793,387 -45.0% 2/12/2007 1/23/2007 13 Rec'd 1/16/2007. Rec's Award. 1110
Modify ramp metering system and MBGR and maintenance
07 257404 |vehicle pullout. Yes 12-Oct-06 1/11/2007 1/11/2007 16 6 $5,636,474 $5,085,854 -9.8% 2/12/2007 2/1/2007 21 Rec'd 1/17/2007. Rec's Award. 1111
Hold removed by Kris now that Terno protest is responded to.
Install adaptive signal control system and closed circuit kk 2-5-07. 2nd bidder protesting award to low.1/18/2007.
07 257304 |television. Yes 12-Oct-06 1/11/2007 1/11/2007 12 4 $7,137,000 $7,797,000 9.2% 2/12/2007 2/6/2007 26 Rec'd 1/16/2007. Rec's Award. 1112
11 279904  |Construct additional lane and improvements to SENTRI system. Yes 09-Nov-06 1/11/2007 1/11/2007 10 6 $888,588 $671,216 -24.5% 1/12/2007 1/23/2007 12 Rec'd 1/18/2007. Rec's Award. 1113
02 381604  |Widen and realign roadway 09-Nov-06 1/17/2007 1/17/2007 13 6 $31,414,896 $29,848,007 -5.0% 2/19/2007 1/23/2007 6 Rec'd 1/19/2007. Rec's Award. 1114
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District to request CTC suppl. funds at March 15 CTC
05 452604 |HIGHWAY WIDENING AND asphalt concrete RESURFACING. 07-Sep-06 1/17/2007 1/17/2007 15 8 $2,654,300 $3,332,758 25.6% 2/19/2007 3/16/2007 58 Yes, March 07 CTC meeting per recommendation.1/29/2007. 1115
11 270904  |Scour mitigation and place riprap on abutment. 14-Dec-06 1/18/2007 1/18/2007 19 11 $315,300 $165,135 -47.6% 2/20/2007 1/29/2007 11 Rec'd 1/19/2007. Rec's Award. 1116
02 1C2304 |Roadway Realignment. Yes 09-Nov-06 1/23/2007 1/23/2007 13 7 $2,783,845 $2,441,112 -12.3% 2/23/2007 1/29/2007 6 Rec'd 1/25/2007. Rec's Award. 1117
Revised G-12 for 2nd low bidder 3/16/07. Per Rene Aguilara,
Low Bidder will get a No Good Faith Effort on the DVBE
submittal. 2/8/07. Sent msg to CR re status of BEP

06 481304 |Remove building, replace Sand Storage building 09-Nov-06 1/23/2007 1/23/2007 12 6 $783,103 $694,780 -11.3% 2/23/2007 3/26/2007 62 evaluation. Rec'd 1/30/2007. Rec's Award. 1118
04 270524  |Upgrade Metal Beam Median Barrier to Concrete Barrier. 07-Sep-06 1/24/2007 1/24/2007 13 4 $12,957,050 $11,510,873 -11.2% 2/26/2007 1/31/2007 7 Rec'd 1/31/2007. Rec's Award. 1119
04 120634  |Perform Highway Planting and Install Irrigation System Yes 14-Dec-06 1/24/2007 1/24/2007 12 9 $585,221 $549,296 -6.1% 2/26/2007 2/9/2007 16 Rec'd 2/8/2007. Rec's Award. 1120
06 O0F9804 _[Install MBGR 14-Dec-06 1/24/2007 1/24/2007 10 4 $125,480 $135,140 7.7% 2/26/2007 2/1/2007 8 Rec'd 1/30/2007. Rec's Award. 1121
11 224314  |To construct northbound and southbound auxilary lanes Yes 09-Nov-06 1/25/2007 1/25/2007 13 8 $9,522,198 $9,975,500 4.8% 2/26/2007 2/7/2007 13 Rec'd 1/31/2007. Rec's Award. 1122

MODIFY SIGNALS AND LIGHTING AND RESTRIPE
12 0H23U4 [INTERSECTIONS. 14-Dec-06 1/25/2007 1/25/2007 12 6 $365,273 $297,637 -18.5% 2/26/2007 2/5/2007 11 Rec'd 1/30/2007. Rec's Award. 1123
08 0C4004 |Construct seating wall and AC pavement. 9-Nov-06 1/25/2007 1/25/2007 14 6 $428,035 $321,775 -24.8% 2/26/2007 2/9/2007 15 Rec'd 1/30/2007. Rec's Award. 1124
07 418804 |Rock blanket and highway planting slope protection. 9-Nov-06 1/25/2007 1/25/2007 17 8 $220,865 $199,554 -9.6% 2/26/2007 2/9/2007 15 Rec'd 1/31/2007. Rec's Award. 1125

cold plane existing AC parking areas and resurface;
04 444704 _|landscaping 12-Oct-06 1/30/2007 1/30/2007 20 11 $688,703 $582,304 -15.4% 3/1/2007 2/9/2007 10 Rec'd 2/7/2007. Rec's Award. 1126
02 0C6804 |Lengthen On-Ramp Yes 14-Dec-06 1/31/2007 1/31/2007 11 5 $1,505,452 $1,245,753 -17.3% 3/2/2007 2/5/2007 5 Rec'd 2/2/2007. Rec's Award. 1127
05 0M3704 [Install traffic signal and guard rail. 14-Dec-06 2/6/2007 2/6/2007 8 2 $323,470 $276,650 -14.5% 3/6/2007 2/14/2007 8 Rec'd 2/7/2007. Rec's Award 1128

Rec'd 2/15/2007. Rec's Award. Set new bid opening date to
12 0G4004 |Cold planing and asphalt concrete paving Yes 12-Oct-06 1/4/2007 2/8/2007 9 2 $14,494,755 $10,721,000 -26.0% 3/8/2007 2/15/2007 7 FEBRUARY 8, 2007; REVISE SPECS 1129
Rec'd 2/20/2007. Rec's Award.CHANGE BID OPENING

07 116794  |Highway to be widened and sound walls constructed. 12-Oct-06 1/25/2007 2/8/2007 24 6 $49,532,229 $42,469,069 -14.3% 3/8/2007 2/22/2007 14 DATE TO FEBRUARY 8, 2007; REVISE SPECS 1130
07 433804 |Replace Open Trapezoidal Channel and Chain Link Fence. 01-Feb-07 2/8/2007 2/8/2007 30 11 $800,750 $559,460 3/8/2007 2/23/2007 15 Rec'd 2/15/2007. Rec's Award. 1131
02 0C4104 |VERTICAL AND HORIZONTAL CURVE CORRECTION Yes 09-Nov-06 2/14/2007 2/14/2007 21 11 $1,254,445 $1,182,182 -5.8% 3/14/2007 2/23/2007 9 Rec'd 2/16/2007. Rec's Award. 1132
02 1C6004 |Install CCTV System 14-Dec-06 2/14/2007 2/14/2007 13 6 $107,360 $72,154 -32.8% 3/14/2007 2/27/2007 13 Rec'd 2/21/2007. Rec's Award. 1133
02 3C2604 |Widen shoulders and add rumble strip. 14-Dec-06 2/14/2007 2/14/2007 13 7 $379,106 $222,497 -41.3% 3/14/2007 2/21/2007 7 Rec'd 2/20/2007. Rec's Award 1134
12 0H22U4  [Modify signals and lighting and restripe intersections. 14-Dec-06 2/15/2007 2/15/2007 11 4 $336,528 $254,254 -24.4% 3/15/2007 3/15/2007 28 Rec'd 2/22/2007. Rec's Award. 1135

Construct New Left Bridge, Widen Ramps and Install Traffic
08 333904 |Signals 14-Dec-06 2/15/2007 2/15/2007 19 6 $6,100,932 $5,315,286 -12.9% 3/19/2007 3/16/2007 29 Rec'd 2/21/2007. Rec's Award. 1136
12 0H0184 |Widen highway, modify lighting and install OH sign and MBGR. Yes 12-Oct-06 2/15/2007 2/15/2007 16 9 $1,744,214 $1,599,719 -8.3% 3/15/2007 2/23/2007 8 Rec'd 2/22/2007. Rec's Award. 1137

Perform Slope Paving, Highway Planting, and Install Irrigation
7 4K6604  |System 14-Dec-06 2/15/2007 2/15/2007 17 8 $853,100 $793,470 -7.0% 3/19/2007 3/8/2007 21 Rec'd 2/23/2007. Rec's Award. 1138
01 422504 |Rehabilitate and Replace Culverts 14-Dec-06 2/21/2007 2/21/2007 16 7 $666,521 $411,041 -38.3% 3/21/2007 3/2/2007 9 Rec'd 2/27/2007. Rec's Award. 1139
04 3S7304 |Replace drainage system and repair slope and shoulder. 01-Feb-07 2/21/2007 2/21/2007 21 6 $360,995 $274,348 -24.0% 3/21/2007 3/1/2007 8 Rec'd 2/28/2007. Rec's Award. 1140
05 ON6704  [Construct shoulder rumble strip (AC, ground-in indentations). 14-Dec-06 2/21/2007 2/21/2007 8 5 $497,870 $346,070 -30.5% 3/21/2007 3/1/2007 8 Rec'd 2/22/2007. Rec's Award. 1141
4 2A8104 [Replace cracked PCC pavement 15-Dec-06 2/21/2007 2/21/2007 9 6 $820,860 $640,233 -22.0% 3/23/2007 3/6/2007 13 Rec'd 3/5/2007. Rec's Award. 1142
11 280104 |To widen the existing southbound off-ramp Yes 14-Dec-06 212212007 2/22/2007 13 5 $1,361,695 $822,504 -39.6% 3/22/2007 3/14/2007 20 Rec'd 2/28/2007. Rec's Award. 1143
11 268404  |Median barrier to be constructed. Yes 15-Dec-06 2/22/2007 2/22/2007 12 9 $3,593,260 $2,445,000 -32.0% 3/26/2007 3/6/2007 12 Rec'd 2/28/2007. Rec's Award 1144

Replace bridges and rehabilitate PCC roadway and drainage Rec'd 3/01/2007. Rec's Award. Contract must be awarded by
03 0A6324 [improvements 07-Sep-06 2/6/2007 2/27/2007 27 3 $65,527,578 $64,471,600 -1.6% 3/6/2007 3/16/2007 17 3-18-07 before the USACE permit expires. 1145

Rec'd 3/5/2007. Rec's Award. Returned GFE evaluation to

04 1A9904 |Construct Portland Cement concrete lined ditch 14-Dec-06 2/28/2007 2/28/2007 29 8 $923,580 $797,590 -13.6% 3/28/2007 3/22/2007 22 BEP for corrections on 3/15/07. 1146
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Rec'd 3/9/2007. Rec's Award. CHANGE BID OPENING DATE
11 271204  |Upgrade median barrier. Yes 14-Dec-06 2/15/2007 3/1/2007 12 4 $1,576,820 $1,298,615 -17.6% 4/1/2007 3/15/2007 14 TO MARCH 1, 2007. revise specs 1147
Request approved by Rick Land. 3/23/07. Request for
reducing contingencies pending with Rick Land.3/19/07.
11 279604  |Existing ramp to be modified and widened. Yes 14-Dec-06 3/1/2007 3/1/2007 16 5 $1,446,481 $1,842,913 27.4% 4/2/2007 3/27/2007 26 Award recommendation is for the LOW bidder.3/9/2007 1148
07 3N9804 |Construct Left Turn Pocket and Bio-filtration Strip 01-Feb-07 3/1/2007 3/1/2007 12 5 $240,206 $228,776 -4.8% 4/2/2007 3/8/2007 7 Rec'd 3/7/2007. Rec's Award. 1149
04 269604  |Rehabilitate existing roadway. 12-Oct-06 3/7/2007 3/7/2007 30 8 $50,716,164 $34,630,397 -31.7% 4/6/2007 3/15/2007 8 Rec'd 3/14/2007. Rec's Award. 1150
05 0K6104 [Construct Metal Beam Guardrailing. 14-Dec-06 3/7/2007 3/7/2007 15 5 $365,213 $359,641 -1.5% 4/3/2007 3/20/2007 13 Rec'd 3/9/2007. Rec's Award. 1151
Hold removed by Kris now that protest response is completed
Install Metering Systems, Construct MBGR, and Vehicle and sent 3-26-07. Rec'd 3/15/2007. Rec's Award. 2nd
07 258004 _|Pullouts Yes 14-Dec-06 3/8/2007 3/8/2007 20 5 $9,646,643 $10,915,757 13.2% 4/9/2007 3/26/2007 18 bidder protesting award to low.3/14/2007 1152
The 2nd bidder RSB Group has claimed small business
08 0H4804 |Construct concrete barrier. 01-Feb-07 3/8/2007 3/8/2007 12 6 $805,414 $772,000 -4.1% 4/9/2007 3/23/2007 15 preference. Rec'd 3/13/2007. Rec's Award. 1153
11 281304  |Restore and rehabilitate roadway. 15-Dec-06 3/8/2007 3/8/2007 7 4 $512,470 $429,713 -16.1% 4/8/2007 3/16/2007 8 Rec'd 3/13/2007. Rec's Award. 1154
REHABILITATE CONCRETE BRIDGE DECK AND APPLY
10 3A2304 [METHACRYLATE TREATMENT 15-Dec-06 3/13/2007 3/13/2007 14 3 $514,545 $388,388 -24.5% 4/13/2007 3/23/2007 10 Rec'd 3/21/2007. Rec's Award. 1155
Rec'd 3/22/2007. Rec's Award. The 2nd bidder Goodwin
04 1A7604 |INSTALL CROSS CULVERTS AND DRAINAGE PIPES 11-Jan-07 3/13/2007 3/13/2007 28 10 $327,502 $358,300 9.4% 4/13/2007 3/23/2007 10 Construction Incorporated has small business preference. 1156
12 0F7424 |Install curb ramps, traffic signal and electroliers. Yes 14-Dec-06 3/15/2007 3/15/2007 17 5 $616,020 $308,324 -49.9% 4/16/2007 4/10/2007 26 Rec'd 3/22/2007. Rec's Award. 1157
05 0J3004 |Strengthening Abutments and Hinges and Deck seal. 01-Feb-07 3/21/2007 3/21/2007 19 7 $727,980 $464,615 -36.2% 4/23/2007 4/10/2007 20 Rec'd 3/22/2007. Rec's Award. 1158
Rehabilitate roadway with rapid strenghth concrete and AC
12 0E0204 |pavement. Yes 14-Dec-06 3/22/2007 3/22/2007 20 6 $13,094,545 $7,911,100 -39.6% 4/23/2007 4/9/2007 18 Rec'd 3/27/2007. Rec's Award. 1159
03 1A9104 |Rehabilitate roadway and drainage, construct deceleration lanes Yes 09-Nov-06 3/27/2007 3/27/2007 15 5 $12,902,706 $12,118,418 -6.1% 4/27/2007 4/3/2007 7 Rec'd 4/2/2007. Rec's Award. 1160
06 0C5104 |Realign Intersection 04-Dec-06 3/28/2007 3/28/2007 12 7 $623,106 $556,699 -10.7% 4/20/2007 4/9/2007 12 Rec'd 4/3/2007. Rec's Award. 1161
Repair damaged slope and drainage and construct soldier pile
12 0H2104 |walls. Yes 09-Nov-06 3/15/2007 3/29/2007 38 10 $9,938,500 $7,610,910 -23.4% 4/16/2007 4/16/2007 18 Rec'd 4/4/2007. Rec's Award. 1162
12 0G7804 |Install Closed Circuit Television System. 01-Feb-07 3/29/2007 3/29/2007 14 9 $372,200 $384,994 3.4% 4/30/2007 4/10/2007 12 Rec'd 4/4/2007. Rec's Award. 1163
Reconstruct curb ramps, cold plane and resurface existing AC
10 0J0304  [pavement. 01-Feb-07 4/3/2007 4/3/2007 9 5 $628,178 $502,466 -20.0% 5/3/2007 4/19/2007 16 Rec'd 4/6/2007. Rec's Award. 1164
10 0L5604 [Install traffic signals 01-Feb-07 4/3/2007 4/3/2007 11 5 $218,525 $235,968 8.0% 5/3/2007 4/11/2007 8 Rec'd 4/9/2007. Rec's Award. 1165
06 0F2304 [Install thrie beam barrier Yes 01-Feb-07 4/3/2007 4/3/2007 10 8 $985,610 $743,000 -24.6% 5/3/2007 4/13/2007 10 Rec'd 4/5/2007. Rec's Award. 1166
Rec'd 4/10/2007. Rec's Award. The 3rd bidder has claimed
02 391204 [Construct Left Turn Lane Yes 01-Feb-07 4/4/2007 4/4/2007 12 7 $614,715 $454,237 -26.1% 5/4/007 4/19/2007 15 small business preference 1167
01 403814 |Construct six turnouts. 01-Feb-07 4/4/2007 4/4/2007 9 2 $441,655 $371,484 -15.9% 5/4/2007 4/17/2007 13 Rec'd 4/5/2007. Rec's Award. 1168
01 423804 |Drainage rehabilitation and AC overlay, leveling and grinding. 01-Feb-07 4/4/2007 4/4/2007 9 6 $655,603 $458,826 -30.0% 5/4/2007 4/13/2007 9 Rec'd 4/6/2007. Rec's Award. 1169
03 1E3604 |Widening and construct a two-way left turn lane 01-Feb-07 4/4/2007 4/4/2007 12 7 $1,649,638 $1,157,017 -29.9% 5/4/2007 4/18/2007 14 Rec'd 4/10/2007. Rec's Award. 1170
11 280604 |Install median barrier. 01-Feb-07 4/5/2007 4/5/2007 8 5 $238,680 $179,700 -24.7% 5/7/2007 4/13/2007 8 Rec'd 4/12/2007. Rec's Award. 1171
12 0H2494  [Existing highway to be overlayed with asphalt concrete. 01-Feb-07 4/5/2007 4/5/2007 7 4 $316,385 $234,667 -25.8% 5/7/2007 4/18/2007 13 Rec'd 4/11/2007. Rec's Award. 1172
7 4K3504 [Sinkholes to be repaired at outside shoulder 15-Mar-07 4/5/2007 4/5/2007 12 8 $317,380 $157,934 -50.2% 5/7/2007 4/11/2007 6 Rec'd 4/10/2007. Rec's Award. 1173
01 458504  [Widen shoulder and upgrade metal beam guard railing. Yes 01-Feb-07 4/10/2007 4/10/2007 8 3 $1,268,440 $1,118,063 -11.9% 5/10/2007 4/16/2007 6 Rec'd 4/11/2007. Rec's Award. 1174
10 0L5204 |Install Traffic Signal 01-Feb-07 4/10/2007 4/10/2007 8 5 $272,554 $238,588 -12.5% 5/10/2007 4/18/2007 8 Rec'd 4/13/2007. Rec's Award. 1175
Highway planting to be performed and irrigation system to be
03 0E8404 |installed Yes 09-Nov-06 4/11/2007 4/11/2007 12 5 $448,046 $335,929 -25.0% 5/11/2007 4/16/2007 5 Rec'd 4/16/2007. Rec's Award. 1176
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07 222224  |Resurface Bridge Deck and Replace Bridge Railing Yes 14-Dec-06 4/12/2007 4/12/2007 21 4 $18,980,600 $17,107,481 -9.9% 5/11/2007 4/27/2007 15 Rec'd 4/19/2007. Rec's Award. 1177
01 345404  |Widen shoulder and construct left turn lane. Yes 01-Feb-07 4/17/2007 4/17/2007 7 3 $7,411,064 $5,389,113 -27.3% 5/17/2007 4/24/2007 7 Rec'd 4/23/2007. Rec's Award. 1178
04 0C7904 |Place Asphalt Concrete Surfacing 09-Nov-06 4/17/2007 4/17/2007 15 6 $8,520,000 $4,772,974 -44.0% 5/17/2007 4/24/2007 7 Rec'd 4/23/2007. Rec's Award. 1179
01 293144  |Existing bridge to be replaced. Yes 15-Mar-07 4/18/2007 4/18/2007 12 3 $3,524,849 $2,308,859 -34.5% 5/18/2007 4/26/2007 8 Rec'd 4/24/2007. Rec's Award. 1180
11 273604 [Install traffic signals. Yes 01-Feb-07 4/19/2007 4/19/2007 9 3 $723,335 $623,869 -13.8% 5/21/2007 4/27/2007 8 Rec'd 4/26/2007. Rec's Award. 1181
All bids are rejected. There is a material defect in the contract
All bids due to the omission of the working days for the Plant
Rejected Establishment Period. Set New Bid Opening Date on

08 0C3404 |WIDEN ROADBED 01-Feb-07 4/19/2007 4/19/2007 10 5 $622,378 $556,922 -10.5% 5/21/2007 4/24/2007 6/7/2007 1182

PLACE AC, CONSTRUCT TRUCK LANE, RETAINING WALL Rec'd fed detail estimate.5/24/07. Waiting for fed detail
04 174934 |AND SOIL NAIL WALL. 01-Feb-07 4/24/2007 4/24/2007 25 3 $10,264,802 $8,968,934 -12.6% 5/24/2007 estimate. 4/27/07. Rec'd 5/02/2007. Rec's Award. 1183
02 2C9204 [Construct can walls, MBGR retaining walls, and repair crib walls. 15-Mar-07 4/24/2007 4/24/2007 14 5 $554,186 $377,033 -32.0% 5/24/2007 5/1/2007 7 Rec'd 4/30/2007. Rec's Award. 1184
01 434604 | Construct Maintenance Facility and widen existing roadway. Yes 01-Feb-07 4/25/2007 4/25/2007 19 4 $6,660,168 $7,162,000 7.5% 5/25/2007 5/7/2007 12 Rec'd 4/30/2007. Rec's Award. 1185

GRIND AND REPLACE PCC PAVEMENT, AND ASPHALT
04 0C9204 |CONCRETE SURFACING 12-Oct-06 4/25/2007 4/25/2007 18 6 $8,336,142 $8,341,673 0.1% 5/25/2007 5/7/2007 12 Rec'd 5/07/2007. Rec's Award. 1186
12 0H2474  [Repair failed embankments with rock slope protection. Yes 01-Feb-07 4/26/2007 4/26/2007 26 13 $1,983,313 $1,096,537 -44.7% 5/28/2007 5/10/2007 14 Rec'd 5/07/2007. Rec's Award. 1187
12 0H2484  |Existing highway to be grooved. 15-Mar-07 4/26/2007 4/26/2007 8 3 $1,032,793 $664,700 -35.6% 5/28/2007 5/4/2007 8 Rec'd 5/02/2007. Rec's Award. 1188
06 OF1704 _[Install Thrie Beam Barrier 15-Mar-07 5/1/2007 5/1/2007 10 7 $505,510 $378,888 -25.0% 6/1/2007 5/21/2007 20 Rec'd 5/07/2007. Rec's Award. 1189

Rec'd 5/07/2007. Rec's Award. 2nd Bidder has small

02 386604 |Install Roadside Weather Information Systems 15-Mar-07 5/1/2007 5/1/2007 8 3 $365,302 $345,903 -5.3% 6/1/2007 5/14/2007 13 business preference. 1190
09 312104  |Replace Culverts 26-Apr-07 5/2/2007 5/2/2007 21 10 $511,500 $403,411 -21.1% 6/4/2007 5/14/2007 12 Rec'd 5/08/2007. Rec's Award. 1191
08 0G4604 [Install concrete median barrier 01-Feb-07 5/3/2007 5/3/2007 10 6 $1,765,696 $1,730,870 -2.0% 6/4/2007 5/15/2007 12 Rec'd 5/08/2007. Rec's Award. 1192

CONSTRUCT RETAINING WALL AND CURB RAMPS,
12 0H0504 |MODIFY SIGNAL AND LIGHTING 15-Mar-07 5/3/2007 5/3/2007 16 11 $302,066 $279,210 -7.6% 6/4/2007 5/18/2007 15 Rec'd 5/08/2007. Rec's Award. 1193
07 418504 |Install cable railing on existing retaining walls. 15-Mar-07 5/3/2007 5/3/2007 12 4 $394,000 $287,160 -27.1% 6/4/2007 5/21/2007 18 Rec'd 5/08/2007. Rec's Award. 1194
11 281404 |PAVEMENT REHABILITATION. 15-Mar-07 5/3/2007 5/3/2007 7 3 $660,575 $591,652 -10.4% 6/4/2007 5/21/2007 18 Rec'd 5/08/2007. Rec's Award. 1195
06 459404  |Rehabilitate PCC and AC roadways by crack, seat and overlay. Yes 01-Feb-07 5/8/2007 5/8/2007 12 4 $12,868,890 $9,305,686 -27.7% 6/8/2007 5/16/2007 8 Rec'd 5/11/2007. Rec's Award. 1196
01 454704 |Shoulder widening. Yes 15-Mar-07 5/8/2007 5/8/2007 11 5 $1,912,570 $1,727,978 -9.7% 6/8/2007 5/15/2007 7 Rec'd 5/14/2007. Rec's Award. 1197
06 O0F7504 |Resurface roadway with rubberized asphalt concrete (Type G) 15-Mar-07 5/8/2007 5/8/2007 4 3 $863,496 $756,885 -12.3% 6/8/2007 5/21/2007 13 Rec'd 5/10/2007. Rec's Award. 1198
10 0M1904 [INSTALL OVERHEAD SIGN 02-Mar-07 5/8/2007 5/8/2007 8 5 $306,971 $254,848 -17.0% 6/8/2007 5/21/2007 13 Rec'd 5/15/2007. Rec's Award. 1199
03 O0E0904 |Rest Area Rehabilitation 15-Mar-07 5/9/2007 5/9/2007 21 3 $883,685 $682,722 -22.7% 6/11/2007 5/17/2007 8 Rec'd 5/14/2007. Rec's Award. 1200
10 0M7204 [Construct left turn channelization 15-Mar-07 5/9/2007 5/9/2007 7 6 $369,070 $275,999 -25.2% 6/11/2007 5/16/2007 7 Rec'd 5/16/2007. Rec's Award. 1201
06 480204  |Existing pavement to be rehabilitated with asphalt concrete. 15-Mar-07 5/9/2007 5/9/2007 7 4 $374,620 $240,422 -35.8% 6/11/2007 5/29/2007 20 Rec'd 5/11/2007. Rec's Award. 1202
08 0C4104 |GRADING, PAVING, AND MASONRY AT VISTA POINT 15-Mar-07 5/10/2007 5/10/2007 16 8 $833,657 $692,870 -16.9% 5/11/2007 5/22/2007 12 Rec'd 5/16/2007. Rec's Award. 1203

Widen the street, construct curbs, curb ramps and modify’
12 0G1904 |signals. 15-Mar-07 5/10/2007 5/10/2007 14 7 $348,710 $306,300 -12.2% 5/11/2007 5/21/2007 11 Rec'd 5/17/2007. Rec's Award. 1204
07 4K4704 _|Slope Paving, Ditch Lining and Landscaping 15-Mar-07 5/10/2007 5/10/2007 15 5 $774,780 $649,823 -16.1% 5/11/2007 5/18/2007 8 Rec'd 5/18/2007. Rec's Award. 1205

Install replacement tree plantings and automatic irrigation
11 276414 |systems. 15-Mar-07 5/10/2007 5/10/2007 13 2 $486,169 $428,470 -11.9% 6/111/07 5/21/2007 11 Rec'd 5/21/2007. Rec's Award. 1206
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Re-sent submittal to BEP on 5/25/2007. The DVBE
submittal was mistaken for another contract but will be
11 282904  |Recycled water conversion. 26-Apr-07 5/10/2007 5/10/2007 7 1 $183,785 $241,480 31.4% 6/11/2007 6/1/2007 22 expedited. kk 5-24-07. Rec'd 5/22/2007. Rec's Award. 1207
06 0E6004 [Install traffic signal, pave ramp termini and, rechannelize traffic 15-Mar-07 5/15/2007 5/15/2007 7 2 $756,743 $647,807 -14.4% 6/15/2007 5/29/2007 14 Rec'd 5/21/2007. Rec's Award. 1208
05 0C3204 |Slope stabilization and pavement repair 15-Mar-07 5/15/2007 5/15/2007 19 14 $524,604 $374,712 -28.6% 6/15/2007 5/29/2007 14 Rec'd 5/22/2007. Rec's Award. 1209
02 2C0604 |CURVE IMPROVEMENT Yes 01-Feb-07 5/15/2007 5/15/2007 14 10 $3,012,318 $2,156,702 -28.4% 6/15/2007 5/22/2007 7 Rec'd 5/17/2007. Rec's Award. 1210
06 0C1904 |Cold plane and replace asphalt concrete surfacing 15-Mar-07 5/16/2007 5/16/2007 9 5 $769,470 $580,833 -24.5% 6/18/2007 Rec'd 5/18/2007. Rec's Award. 1211
02 2C17U4 [STRUCTURAL REPAIR OF SANDHOUSES 15-Mar-07 5/16/2007 5/16/2007 14 5 $416,143 $268,660 -35.4% 6/18/2007 5/25/2007 9 Rec'd 5/21/2007. Rec's Award. 1212
12 0H4204 [Install overhead sign structure, MBGR, and concrete barrier. 15-Mar-07 5/17/2007 5/17/2007 9 7 $514,672 $560,231 8.9% 6/18/2007 5/25/2007 8 Rec'd 5/24/2007. Rec's Award. 1213
07 203004 _|Install MBGR and striping. Yes 26-Jan-07 5/17/2007 5/17/2007 12 5 $4,582,356 $2,847,618 -37.9% 6/18/2007 5/24/2007 7 Rec'd 5/22/2007. Rec's Award. 1214
11 271804 |Slide removal and install rock-fall protection drapery. 01-Feb-07 5/17/2007 5/17/2007 19 9 $499,963 $479,015 -4.2% 6/18/2007 5/30/2007 13 Rec'd 5/22/2007. Rec's Award. 1215
Low bidder request relief of bid. 5/18/2007.ROB request

07 4H3404 _ |Modify signal and lighting. 14-Mar-07 5/17/2007 5/17/2007 11 10 $550,059 $497,390 -9.6% 6/18/2007 received 5-23-07. Hold Placed. kk 5-23-07. 1216
07 451804 |Construct slope paving and irrigation system. 14-Mar-07 5/17/2007 5/17/2007 13 6 $351,964 $212,140 -39.7% 6/18/2007 5/24/2007 7 Rec'd 5/23/2007. Rec's Award. 1217
08 420904 _[Install traffic signal and highway lighting. 15-Mar-07 5/17/2007 5/17/2007 11 10 $353,640 $247,247 -30.1% 6/18/2007 5/25/2007 8 Rec'd 5/24/2007. Rec's Award. 1218
11 282804 |Irrigation system conversion to recycled water. 26-Apr-07 5/17/2007 5/17/2007 7 3 $183,385 $218,356 19.1% 6/18/2007 5/30/2007 13 Rec'd 5/24/2007. Rec's Award. 1219

Widen existing pavement and resurface with asphalt concrete
06 430504 [(Type A) Yes 01-Feb-07 5/22/2007 5/22/2007 14 4 $7,013,586 $5,658,384 -19.3% 6/22/2007 5/30/2007 8 Rec'd 5/23/2007. Rec's Award. 1220
10 0M6204 _[Widen shoulders to extend left turn lanes 15-Mar-07 5/22/2007 5/22/2007 10 5 $309,350 $282,540 -8.7% 6/22/2007 Rec'd 5/29/2007. Rec's Award. 1221

The 2nd bidder Maverick Asphalt Inc has small business

09 326604 |Construct curb ramps, valley gutter and install pipe culverts 15-Mar-07 5/22/2007 5/22/2007 12 6 $328,060 $277,855 -15.3% 6/22/2007 preference. Rec'd 5/30/2007. Rec's Award. 1222
02 390004 |Left Turn Lane Yes 15-Mar-07 5/22/2007 5/22/2007 14 9 $1,001,722 $910,287 -9.1% 6/22/2007 Rec'd 5/24/2007. Rec's Award. 1223

Modify signals, reconstruct curb ramps and resurface
06 0F1604 _|[intersection 15-Mar-07 5/23/2007 5/23/2007 10 2 $434,422 $520,036 19.7% 6/25/2007 Rec'd 5/30/2007. Rec's Award 1224

COLD PLANE, PLACE AC (TYPE A) AND RUBBERIZED
09 333004 |ASPHALT CONCRETE Yes 15-Mar-07 5/23/2007 5/23/2007 5 3 $6,197,960 $5,050,202 -18.5% 6/25/2007 5/31/2007 8 Rec'd 5/29/2007. Rec's Award. 1225
08 1A5404 _ [Place ground-in rumble strips. 15-Mar-07 5/24/2007 5/24/2007 4 3 $176,210 $75,762 -57.0% 6/25/2007 Rec'd 5/30/2007. Rec's Award 1226

The 4th low bidder, Toro Enterprises, has Small Business
07 4S2904 |Cold Plane AC Pavement and place AC 14-Mar-07 5/24/2007 5/24/2007 11 8 $502,925 $331,372 -34.1% 6/25/2007 Preference. Rec'd 5/29/2007. Rec's Award 1227
The 2nd bidder Highland Construction Inc has small

07 418104 |Construct slope paving. 14-Mar-07 5/24/2007 5/24/2007 14 5 $325,842 $340,450 4.5% 6/25/2007 business preference. Rec'd 5/31/2007. Rec's Award 1228
07 1P3804 |Polyester Conc Overlay and Replace Pvmt Delineation. 14-Mar-07 5/24/2007 5/24/2007 7 4 $224,700 $196,855 -12.4% 6/25/2007 Rec'd 5/30/2007. Rec's Award 1229

Install traffic signals and construct retaining wall and curb
11 267404  [returns. Yes 15-Mar-07 5/24/2007 5/24/2007 16 7 $1,258,984 $694,112 -44.9% 6/25/2007 Dist. Rec. Pending 1230

Cold plane and overlay with rubberized AC and Open Graded
12 0H3704 |AC. 15-Mar-07 5/24/2007 5/24/2007 7 5 $304,030 $222,300 -26.9% 6/25/2007 Rec'd 5/31/2007. Rec's Award 1231

WIDEN FREEWAY, RECONSTRUCT RAILROAD TRACK,
04 226144 |CONSTRUCT BICYCLE TRAIL 1-Feb-07 5/30/2007 5/30/2007 43 4 $48,370,075 $43,851,526 -9.3% 7/2/2007 Dist. Rec. Pending 1232
01 469704 |Install traffic signals, cold plane and resurface AC pavement. 26-Apr-07 5/30/2007 5/30/2007 7 2 $401,611 $370,085 -7.8% 7/2/2007 Dist. Rec. Pending 1233

Modify signals, reconstruct curb ramps, and resurface
06 OF1504 _[intersection 15-Mar-07 5/30/2007 5/30/2007 6 3 $384,259 $448,055 16.6% 71212007 Dist. Rec. Pending 1234
04 0A0604 |Widen on-ramp and lengthen merge area 15-Mar-07 5/30/2007 5/30/2007 15 6 $775,808 $508,691 -34.4% 7/2/2007 Dist. Rec. Pending 1235
02 3C3904 |REALIGN CURVE AND WIDEN SHOULDER 15-Mar-07 5/30/2007 5/30/2007 15 10 $509,776 $361,361 -29.1% 7/2/2007 Dist. Rec. Pending 1236
01 472004 _[Install signal system. 26-Apr-07 5/30/2007 5/30/2007 8 5 $414,983 $398,356 -4.0% 71212007 Rec'd 5/31/2007. Rec's Award 1237
01 432004 |Place underdrain and culvert, AC overlay 26-Apr-07 5/30/2007 5/30/2007 7 3 $320,183 $383,860 19.9% 7/2/2007 Dist. Rec. Pending 1238

8of 9




Bidder Activity Report New data is BOLD
July 2006 - June 2007
As of June 01, 2007

Contract Information Bid Opening Bid Information Award Date
e CEPR D Supplemental Vote
CFD Pothole | Vote/Funding Proposals Bids Callout or Award from | o pp dfor Award? District Recommendation/Comment Number
District EA Project Description Project Allocation Date | Planned Actual ; Engineer's Low Bid % Difference|  Target Actual Bid Opening | ~cauired for Awards
Informal Issued Received -
(06/07) Estimate

02 2C0504  [Curve Correction Yes 15-Mar-07 5/30/2007 5/30/2007 16 8 $1,276,344 $681,700 -46.6% 7/2/2007 Dist. Rec. Pending 1239
11 246544 |Install air compressors. 15-Mar-07 5/31/2007 5/31/2007 11 4 $772,920 $668,370 -13.5% 7/2/2007 Dist. Rec. Pending 1240
07 1P6804 |Install Traffic Signals and Pavement Delineation 14-Mar-07 5/31/2007 5/31/2007 7 3 $138,155 $96,690 -30.0% 7/2/2007 Dist. Rec. Pending 1241
11 276504 |Install traffic signal and lighting. 1-Feb-07 5/31/2007 5/31/2007 10 3 $326,705 $227,388 -30.4% 71212007 Dist. Rec. Pending 1242
11 276404 |Remove trees 15-Mar-07 5/31/2007 5/31/2007 13 5 $304,400 $248,700 -18.3% 7/2/2007 Dist. Rec. Pending 1243
03 0E3604 [Install State-furnished Anti-lcing System on bridge. 15-Mar-07 6/6/2007 6/6/2007 $510,000 7/6/2007 1244
12 0F5104 |Place riprap to protect piers and abutment for scour mitigation. 15-Mar-07 5/31/2007 6/7/2007 $250,000 7/2/2007 1245

Reconstruct Median Barrier and Re-Stripe E/B to Add Auxiliary
08 0H7704 [Lane 15-Mar-07 6/7/2007 6/7/2007 $1,410,000 7/9/2007 1246
11 081104 |Widen street and install traffic signals. 3-Apr-07 6/7/2007 6/7/2007 $930,000 7/9/2007 1247
08 0C2904 |Reconstruct and upgrade R/W fences 15-Mar-07 6/7/2007 6/7/2007 $920,000 7/9/2007 1248
07 223304 |Widen shoulders and place asphalt concrete surfacing. Yes 01-Feb-07 6/7/2007 6/7/2007 $6,000,000 7/9/2007 1249
06 494604  |Install traffic signal,left turn channelization, and flashing beacon. 15-Mar-07 6/12/2007 6/12/2007 $1,240,000 7/12/2007 1250
06 471604 |Install traffic signal and lengthen existing left turns. 15-Mar-07 6/13/2007 6/13/2007 $1,150,000 7/13/2007 1251
07 129934 [Install closed circuit television and communication systems. 9-Nov-06 6/28/2007 6/28/2007 $14,400,000 7/30/2007 1252
06 495504 _[Install Signals 26-Apr-07 6/6/2007 6/6/2007 $790,000 716/2007 1253
06 0F2104 [Thrie beam barrier to be constructed. Yes 26-Apr-07 6/12/2007 6/12/2007 $890,000 7/12/2007 1254
01 443104 [Roundabout and Lighting 26-Apr-07 6/12/2007 6/12/2007 $1,010,000 7/12/2007 1255
01 453804  |Widen shoulders for bike route. Yes 26-Apr-07 6/13/2007 6/13/2007 $560,000 7/13/2007 1256
01 474604  |Construct concrete median barrier and AC resurfacing. 26-Apr-07 6/13/2007 6/13/2007 $980,000 7/13/2007 1257
08 0E7704  [Modify traffic signal and lighting 26-Apr-07 6/14/2007 6/14/2007 $180,000 7/16/2007 1258

INSTALL HIGH VISIBILITY LONGITUDINAL DELINEATOR
07 253004 |SYSTEMS Yes 26-Apr-07 6/14/2007 6/14/2007 $2,900,000 7/16/2007 1259
05 0L3504 _|Construct Retaining Wall. 26-Apr-07 6/19/2007 6/19/2007 $920,000 7/19/2007 1260
04 3A6304 |Install Concrete Barrier (type K) and Shoulder Rumble Strip. 26-Apr-07 6/26/2007 6/26/2007 $2,600,000 7/26/2007 1261
05 0F9804 |Replace existing bridge Yes 01-Feb-07 6/26/2007 6/26/2007 $6,400,000 7/26/2007 1262
10 ON1504 [Replace pavement, overlay with rubberized AC. Yes 26-Apr-07 6/27/2007 6/27/2007 $27,700,000 7/27/2007 1263
04 1A7004 _|Install soft median barrier 26-Apr-07 6/27/2007 6/27/2007 $640,000 712712007 1264

CONSTRUCT NB/SB HOV LANE IN MEDIAN & REVISE
11 2358U4 |[INTERCHANGE 26-Apr-07 6/28/2007 6/28/2007 $40,000,000 7/30/2007 1265
07 246904 |Install Chain Link Fence for Wildlife Corridor Enhancement Yes 26-Apr-07 6/28/2007 6/28/2007 $330,000 7/30/2007 1266
04 1247A4  |Perform Highway Planting and Install Irrigation Systems 26-Apr-07 7/3/2007 7/3/2007 $310,000 8/3/2007 1267
02 390604  |Repave facility and expand parking area 26-Apr-07 7/3/2007 7/3/2007 $260,000 8/3/2007 1268
03 1E2404 |Extend Truck Climbing Lane Yes 26-Apr-07 7/10/2007 7/10/2007 $6,700,000 8/10/2007 1269
09 214614 |Widen to 4 lane expressway. 26-Apr-07 7/17/2007 7/17/2007 $33,000,000 8/17/2007 1270

COLD PLANE AC PAVEMENT AND REPLACE WITH
04 447204 |RUBBERIZED AC Yes 26-Apr-07 7/24/2007 7/24/2007 $2,970,000 8/24/2007 1271
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